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Attachment E
Performance Requirement Summary

Requirement Area
# Performance Objectives Performance Standards Performance Measure Government

Action
2.2.1. Project Management (Task 1, Task 2 & Task 3)
1 The contractor shall provide and 

maintain a DPS project management 
plan (PMP) over the life of the contract.

Submission of an acceptable PMP to the 
Government within twenty (20) days of 
contract award, with subsequent notification 
to the Government for its agreement to any 
proposed change in the PMP.

Monitor timely 
submission and 
review PMP for 
acceptability.

NA

2 The contractor shall provide monthly 
progress and status reports.

Progress and status reports for each 
month delivered by the eighth (8th) day of 
each subsequent month. Reports should 
include the following:

a)  Reports recapitulate progress for the 
completed reporting period and 
summarize planned activities for the 
upcoming reporting period.

b)  Reports identify problem areas, taken 
or planned resolution actions, or 
recommendations for corrective actions.

Once DPS is operational, reports will 
include monthly user satisfaction and 
operational availability information, 
including scheduled and unscheduled 
maintenance outages and other 
unscheduled outages (historical for 
reporting month and projected for 
upcoming month).

Report completeness 
and timely 
submission.

NA

3 The contractor shall schedule and 
conduct monthly Interim Process 
Reviews (IPRs) for the Government that 

a) Monthly review agenda topics 
submitted at least five (5) business days 
prior to each scheduled IPR and the 

Timely conduct of 
agreed-upon monthly 
reviews as 

NA
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Requirement Area
# Performance Objectives Performance Standards Performance Measure Government

Action
address management, software 
development, integration, 
implementation, scheduling, logistics, 
procurement, technical status, 
subcontracting, progress problems, and 
other appropriate topics.

agenda agreed upon by the Government.

b) Read-ahead copies of proposed 
monthly review briefings provided to the 
Government not later than two (2) 
business days before an IPR.

c) IPR attendance by contractor key 
personnel as required by the 
Government.

d) Meeting minutes recorded and 
provided not later than three (3) business 
days after each IPR.

scheduled.
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Requirement Area
# Performance Objectives Performance Standards Performance Measure Government

Action
2.2.2. Attend and Conduct Meetings and Briefings (Task 1, Task 2 & Task 3)
4 The contractor shall attend and conduct 

briefings required by the Government. 
The Government shall approve 
agendas, read-ahead packages, 
including briefing charts.

a)  Meeting attendance by technically and 
functionally qualified representatives at all 
meetings as required by the Government. 

b)  Read-ahead copies of proposed 
meeting briefings provided to the 
Government not later than two (2) 
business days before an IPR or other 
meeting.

c) Meeting minutes recorded and 
provided not later than three (3) business 
days after each meeting.

Timely submission of 
read-ahead packages 
and meeting minutes.

NA

2.2.3.Comprehensive Gap Analysis; Design a Detailed Integrated DPS Solution (Task 1)
5 The contractor shall perform a 

comprehensive gap analysis between 
the COTS products and MTMC 
proposed business processes. The 
contractor shall perform all tasks 
necessary including but not limited to 
the following:

a)  Identify the COTS system 
functionality in meeting MTMC 
requirements (as detailed in 
Attachments B and C) and further 
identify those requirements that will 
result in DoD business process 
changes in the selected COTS system.

b)  Identify and document non-COTS 
requirements and interfaces associated 

Provide the Government a 
comprehensive draft gap analysis ninety 
(90) days after contract start. Provide a 
final analysis fourteen (14) days after 
receipt of Government comments. The 
gap analyses shall demonstrate a 
thorough understanding and assessment 
of all the factors required for the analyses. 

Monitor timely 
submission and 
review deliverable for 
acceptability.

Reduction in price 
of SLIN 0001AA for 
late delivery based 
on the following:
1-4 days late –
0.25%
5-7 days late –
0.50%
8-9 days late –
0.75%
10 days late – 1.0%

Additional 0.25% 
for each day 
thereafter that 
delivery is late
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Requirement Area
# Performance Objectives Performance Standards Performance Measure Government

Action
with the COTS package on the basis of 
MTMC business process change 
decisions and recommend business 
process changes for MTMC approval.

c)  Analyze proposed solution’s ability to 
meet MTMC’s and DoD’s operational 
system and architectural requirements. 

d)  Special attention should be given to 
the Government’s desire for user-
friendliness (avoidance of duplicate 
entries, auto population of fields, etc.).
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Requirement Area
# Performance Objectives Performance Standards Performance Measure Government

Action
6 Based on the results of the gap 

analysis, the contractor shall validate 
the technical solutions and identify 
COTS changes and MTMC agreed 
upon business process changes. The 
contractor shall provide detailed design 
recommendations and if appropriate, 
alternatives for Government 
acceptance.

The contractor shall perform all tasks 
necessary to provide a detailed 
integrated DPS solution including but 
not limited to the following:

a)  Validate the contractor’s proposed 
technical solution against gap analysis 
results and identify any impacts on DPS 
development and implementation.

b)  Access the Reports, Interfaces, 
Conversions and Extensions (RICE) 
repository and review data with the 
intent to leverage any work already 
done. The RICE repository contains 
high level object attributes of objects 
already developed by existing DoD 
programs within the logistics domain. 

c)  Ensure the DPS solution is scalable 
and expandable and capable of 
supporting additional functionality, 
increased data requirements, and 
additional users. 

Provide the Government comprehensive 
draft design documentation ninety (90) 
days after contract start. Provide a final 
comprehensive design documentation 
fourteen (14) days after receipt of 
Government comments. The design shall 
address all the areas listed above and 
substantiate the technical and functional 
validity of the proposed solution and 
identify any impact on cost or schedule. 

Monitor timely 
submission and 
review design 
document for 
acceptability.

Reduction in price 
of SLIN 0001AA for 
late delivery based 
on the following:
1-4 days late –
0.25%
5-7 days late –
0.50%
8-9 days late –
0.75%
10 days late – 1.0%

Additional 0.25% 
for each day 
thereafter that 
delivery is late
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Requirement Area
# Performance Objectives Performance Standards Performance Measure Government

Action

d)  Identify and document as a minimum 
the following:

 *Database requirements for support of 
the DPS solution in development, test, 
production, and failover and continuity 
of operations (COOP) environments. 

 *Migration of user data, including 
methods of extracting, deriving, 
transforming, and loading historical and 
operational data from legacy systems to 
DPS.

 *Associated reference tables required 
to support DPS.

 *Detailed system interface 
requirements. 

 *All software components and 
associated tools required to support 
DPS. 

 *Hardware, operating system, and 
network requirements to support DPS in 
the development, test, production, and 
failover, COOP environments defined at 
Attachment C. Contractor will provide 
the minimum capabilities/specifications 
of platforms (production, development, 
failover, COOP, and test).
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# Performance Objectives Performance Standards Performance Measure Government

Action
*Technical Architecture and Data Model 
documentation as required by Table C-
2 in  Attachment C.

e)  Identify and document how the 
solution addresses Defense 
Transportation System (DTS) 
Enterprise Architecture (EA) and Public 
Key Enable (PKE) requirements to 
support an integrated DPS. This will 
include but will not be limited to: 

 *Design, development, testing, 
migration, and implementation of a 
system to become Level 7 DII COE 
certified.

 *Meet all the requirements set forth in 
the following guidance and mandates:  
• DoD Joint Technical 

Architecture (JTA)
• Defense Transportation System 

Enterprise Architecture (DTS EA)
• Defense Information 

Infrastructure (DII) Common 
Operating Environment (COE)

• C4ISR Technical Framework
• Clinger Cohen Act: Information 

Technology Management Reform 
Act (ITMRA)

• DoD Directive 4630.5 –
Interoperability and Supportability 
of Information Technology and 
National Security Systems
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Requirement Area
# Performance Objectives Performance Standards Performance Measure Government

Action
• DoD Instruction 4630.8 

Interoperability and Supportability 
of Information Technology and 
National Security Systems. 

• Section 508 (New requirements 
for access by the disabled 
specified in the Rehabilitation Act, 
as detailed in 36CF 1194, Subpart 
B)   

• DoD Directive 5200.40, DoD 
Information Technology Security 
Certification and Accreditation 
Program (DITSCAP), resulting in 
accreditation per DoD 8510.1-M
(DITSCAP Manual)

• USTRANSCOM Data 
Management Handbook August 
2003 

• Department of Defense 
Directive Number 8500.1 
Information Assurance (IA)

• Department of Defense 
Instruction Number 8500.2 
Information Assurance (IA) 
Implementation

• Other requirements as 
referenced in Attachment C
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Requirement Area
# Performance Objectives Performance Standards Performance Measure Government

Action
2.2.4. Development, Test, Evaluation, Implementation, Transition and Training Milestone Planning (Task 1)
7 The contractor shall provide an updated 

PMP incorporating milestones for the 
time-phased development, test, and 
evaluation of DPS in two increments as 
listed below and provide 
recommendations and alternatives to 
the Government for acceptance. The 
contractor shall deliver DPS no later 
than two hundred seventy (270) days 
after start of Task 2.

The Government estimates that 
Increments will be delivered either 
according to, or in less time than, the 
schedule detailed to the right of each 
individual increment listed below. 
Please note this schedule is depicted as 
Not to Exceed (NTE) days for each 
increment. The contractor’s proposed 
delivery days can be earlier, but not 
later than, the days indicated.

The Government requires the 
development and delivery of fully 
integrated functionality according to the 
following increments.

Increment 1 - Delivery NTE 150 days 
after the start of Task 2

• Transportation Provider 
Solicitation and Bid functionality 

• Counseling and Move 
Management functionality

Submit a draft of the updated PMP with 
the development, test, and evaluation 
milestone plan within ninety (90) days 
after contract start. Provide revised PMP 
fourteen (14) days after receipt of 
Government comments. The PMP shall 
incorporate any changes required by the 
approved design.

Monitor timely 
submission and review 
PMP for acceptability.

NA
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Requirement Area
# Performance Objectives Performance Standards Performance Measure Government

Action

Increment 2 - Delivery NTE 120 days 
after delivery of Increment 1

• Post-Move Management 
functionality

• Forecasting and Analysis 
functionality, security and 
accreditation for the complete 
system 

Each delivery shall include the 
interfaces that apply to its functionality 
and shall build on its predecessor so 
that full process functionality is 
achieved with delivery of Increment 2.

For each increment, the contractor will 
provide appropriate sections of the user 
manuals, training materials/software 
and system documentation. 

The Contractor will work closely with the 
Government Independent Validation 
and Verification (IV&V) contractor prior 
to delivery of the increment to ensure 
the IV&V contractor is aware of specific 
functionality to be contained in each 
module and to enable preparation of 
test conditions in sufficient time for 
Government testing. Mechanism for 
such process will be mutually agreed 
upon between the contractor and the 
Government. This mechanism will 
include a code walk through for 
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Requirement Area
# Performance Objectives Performance Standards Performance Measure Government

Action
Government and IV&V.

The plan shall include as a minimum 
the following:

a)  Detailed milestones to develop, 
integrate, and test all DPS hardware, 
software, and communications 
components. 

b)  Schedule and approach for 
component acquisitions, development, 
component integration, test and 
evaluation of identified DPS 
functionality and capabilities by 
increment. 

c)  Organizations and systems 
participating in testing, identification of 
locations and resources to support 
development, integration and testing, 
and the impact of system interface 
agreements.

d)  Any changes required for file 
conversions and changes, if needed, to 
interfacing systems, identified by DPS 
deliverable increments. The contractor 
shall coordinate interface requirements 
and milestone planning with proponents 
of interfacing systems. 

e)  All hardware and software 
requirements and final cost data 
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Requirement Area
# Performance Objectives Performance Standards Performance Measure Government

Action
required to perform Task 2.
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Requirement Area
# Performance Objectives Performance Standards Performance Measure Government

Action
8 The contractor shall provide an updated 

PMP incorporating milestones for the 
implementation and transition to DPS. 
The milestones shall balance program 
risk, enhance maximum functionality 
early in the life cycle of DPS, and 
minimize concurrent resource demands 
on the Government. The 
implementation and transition plan must 
address any requirement for parallel 
operations of DPS, and the MTMC 
family of personal property systems 
until transition to DPS is fully 
completed.

a)  Prepare an implementation schedule 
that provides for an effective and 
efficient deployment of DPS. 

b)  Develop a milestone plan for DPS 
operational transition in coordination 
with the Government.

c)  Obtain Government acceptance of 
the implementation and transition plan.

Submit a draft of the updated PMP with 
the implementation and transition 
milestone plan within 90 days after 
contract start. Provide revised PMP 
fourteen (14) days after receipt of 
Government comments. The PMP shall 
incorporate any changes required by the 
approved design.

Monitor timely 
submission and 
review PMP for 
acceptability.

NA

9 The contractor shall provide an updated 
PMP incorporating a plan for training all 
users of DPS, and DECC support 
personnel. The plan shall also consider 
and provide recommended methods for 
satisfying sustainment user training 
during the DPS operational period. The 
plan must be consistent with the 

Submit a draft of the updated PMP with 
the training plan, including milestones 
ninety (90) days after contract start. 
Provide revised PMP fourteen (14) days 
after receipt of Government comments. 

Monitor timely 
submission and review 
PMP for acceptability

NA
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Requirement Area
# Performance Objectives Performance Standards Performance Measure Government

Action
timeline constraints identified in 
sections 1.1 and 1.4.5 (Period of 
Performance). The military 
transportation schools will be providing 
functional user training on DPS to 
selected users (e.g. PPSOs and service 
members). The plan shall address the 
support to the military transportation 
schools. 
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Requirement Area
# Performance Objectives Performance Standards Performance Measure Government

Action
2.2.5. Development & Delivery of DPS for Government Testing (Task 2)
10 The contractor shall develop DPS in 

accordance with planned milestones 
and in coordination with the IPT. The 
contractor is responsible for the 
delivery, actual set-up and 
implementation of all hardware and 
software acquired by the contractor. 

Software Development Testing (SDT). 
The contractor shall conduct increment, 
integration, and interoperability testing 
in accordance with commercial 
standards and best practices to ensure 
that DPS meets all functional, technical, 
interfacing, security, and accreditation 
requirements. Prior to delivery of each 
increment to the Government the 
contractor shall perform comprehensive 
testing in a controlled environment. If 
significant problems are encountered 
during testing that may result in 
slippage in the delivery of the system, 
the contractor will notify the COR 
immediately upon discovery of those 
problems. Prior to delivery of increment 
1, the contractor shall identify specific 
functionality that cannot be fully tested 
until delivery of increment 2 (ref. 
Section 2.2.4).
The contractor shall demonstrate each 
increment’s functionality at the 
completion of SDT. The purpose of this 
demonstration is to show that the 
increment meets the required 

a)   The contractor shall deliver the SDT 
Software Test Plan (STP) 14 days prior to 
the start of SDT. The contractor will 
complete the software development 
testing (SDT) prior to delivering the 
system for IV&V testing by the 
government.

b)  The contractor shall provide the DPS 
system increments ready for IV&V testing. 
The supporting documentation will be 
delivered as listed in attachment A, and 
will include at a minimum:

• Software Requirements 
Specifications 

• Database Design Description
• Interface Requirements 

Specifications
• User Manuals
• Training Materials
• Software Version 

Descriptions
• System and Sub-System 

Specifications

c) DPS shall fulfill the functional, 
technical, interfacing, security, and 
accreditation requirements detailed in 
attachments B, C, and D.

d)  The contractor shall meet the specified 
time-lines in the PWS and the PMP, as 
accepted by the Government.

Timely delivery of the 
system increments and 
supporting 
documentation. 

Evaluation of the 
functionality of the 
demonstrated system.

Reduction in price 
of SLINs 0002AA, 
0002AD for late 
delivery of system 
for IV&V testing or 
failure of the 
system to meet the 
demonstrated 
requirements, 
based on the 
following:
1-4 days late –
0.5%
5-7 days late –
1.0%
8-9 days late –
1.5%
10 days late – 2.0%

Additional 0.5% for 
each day thereafter 
that delivery is late
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# Performance Objectives Performance Standards Performance Measure Government

Action
increment meets the required 
functionality and is ready for 
Government testing.

e)  The contractor shall deliver SDT 
Software Test Results (STR) five (5) 
business days after the release of each 
increment of code.
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Requirement Area
# Performance Objectives Performance Standards Performance Measure Government

Action
2.2.6. Support Government Testing and Evaluation (Task 2)
11 The contractor shall support 

Government test and evaluation 
requirements for DPS. The contractor 
shall provide functional and technical 
support during each test. The contractor 
shall make system corrections and 
validate those corrections, as needed, 
until acceptance by the Government.

 a)  Independent Validation and 
Verification will be conducted in a 
controlled environment by the 
Government as part of the test and 
acceptance procedures for all 
increments. The IV&V contractor will 
test and approve or reject each 
increment within thirty (30) days of 
delivery by the DPS contractor. 
Testing of Increment 1 delivery will 
occur concurrently with Increment 2 
development.

� Software Qualification and 
Interface Test (SQT). The 
contractor will support the 
Government and IV&V contractor 
in conducting an SQT. The DPS 
contractor will make fixes during 
the SQT for re-testing by 
Government testers prior to 
conclusion of SQT. This task 
validates that the system meets 
the technical, functional and 

DPS shall comply 100 percent with 
Government-approved requirements 
before acceptance by the Government. 
This performance standard applies 
equally to the specified functional, 
technical, security and accreditation, and 
interface requirements. Final acceptance 
of each increment will be based on 
correction of all problems identified during 
Government testing.

Comparison of 
problems discovered 
during SQT and SAT.  
Evaluation of test 
results to validate 
contractor’s 
compliance with 
functional, technical 
and interface 
requirements.

Reduction in price 
of SLINs 0002AA, 
0002AD equivalent 
to the % of failure 
of the DPS 
requirements.

If the system fails 
to fully comply with 
the Government’s 
requirements, the 
Government may 
reject the system 
and impose a new 
delivery schedule.
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Requirement Area
# Performance Objectives Performance Standards Performance Measure Government

Action
interface requirements; and that 
the Government is satisfied and 
ready to pass it on to the 
acceptance phase. 

� The contractor shall provide the 
SQT test environment that 
emulates the production 
environment.

 b)Software Acceptance Test (SAT).  
The contractor will support the 
Government in conducting a SAT to 
ensure that the software satisfies 
functional, technical and interface 
requirements.  The DPS contractor 
will make fixes during the SAT for re-
testing by Government testers prior 
to conclusion of SAT.  Test will be 
performed in the production 
environment.
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Requirement Area
# Performance Objectives Performance Standards Performance Measure Government

Action
2.2.7. Implementation & Transition of DPS (Task 2)
12 The contractor shall execute the 

implementation and transition plan.
Implement DPS, in accordance with the 
scheduled milestones of the 
implementation and transition plan.

Compliance with plan 
requirements, and 
implementation of, 
and transition to, 
DPS acceptable to 
the Government.

NA

2.2.8. Implementation Training (Task 2)
13 The contractor shall provide 

implementation training in accordance 
with the training plan. 

a)  The contractor shall provide training 
materials covering 100% of the 
functionality and suitable for the intended 
audience. Submit a draft of the training 
materials concurrent with the delivery of 
each Increment. The contractor shall 
revise the training materials as necessary 
during testing. The final revised training 
materials shall be provided at the 
conclusion of SAT. 

b) The contractor shall track personnel 
who completed training as well as 
effectiveness of training through testing. 
The contractor shall provide metrics to 
demonstrate the effectiveness of the 
training. 

c) Conduct user training as coordinated 
with DPS end-user organizations. The 
contractor must effectively train 
approximately 800 PPSO primary users 
(i.e., JPPSOs, PPPOs, and CPPSOs), 
200 general DoD primary users, and 
3,600 TP primary users via CD ROM or 

Timely submission of 
training materials. 
Review of the 
completed training 
materials for 
acceptability. Review 
of test results metrics. 
User feedback on 
quality of training.

Reduction in price 
of SLINs 0002AB, 
0002AE for late 
delivery of training 
materials, based on 
the following:
1-4 days late –
0.5%
5-7 days late –
1.0%
8-9 days late –
1.5%
10 days late – 2.0%

Additional 0.5% for 
each day thereafter 
that delivery is late



W81GYE-02-R-0022
Amendment 0022

E-20
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# Performance Objectives Performance Standards Performance Measure Government

Action
web-based training in accordance with the 
training plan. Upon successful completion 
of the training by a user, an individualized 
completion certificate will be generated 
with control number. 

d)   The contractor must also provide a 
training tutorial capability within DPS for 
personnel authorized to move personal 
property in the DoD program concurrent 
with the delivery of increment 2.

e)  One hundred (100) percent of users 
(excluding personnel authorized to move 
personal property in the DoD program) 
have been provided the opportunity to 
receive training, prior to going into 
production. The Government will identify 
all end-users and personnel requiring 
training and provide names, 
organizations, locations, and contact 
information.

f)   The contractor is responsible for 
developing materials (e.g. manuals, 
instructions) and training DECC personnel on 
system administration procedures thirty (30) 
days prior to going into production.
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# Performance Objectives Performance Standards Performance Measure Government

Action
2.2.9. Change Management (Task 2)
14 The contractor shall provide an updated 

PMP incorporating a plan for change 
management that supports cultural change 
issues, identifies techniques for managing 
changes, addresses awareness of roles and 
responsibilities under a Government-
contractor relationship, and emphasizes 
increased awareness of DPS benefits for all 
potential users. The plan should consider 
constraints and limitations in terms of time 
and resources. Recommendations must be 
feasible and implementable. The contractor 
will have primary responsibility for 
implementation of the plan.

Submit a draft of the updated PMP with 
the change management plan, including 
milestones (45) days after the start of 
Task 2. Provide revised PMP fourteen 
(14) days after receipt of Government 
comments. 

Monitor timely 
submission and review 
PMP for acceptability.

NA

15 The contractor shall implement the 
approved change management plan. 

a) The contractor shall provide status of 
the implementation and any 
recommended changes to the plan during 
monthly IPRs.

b) The contractor shall meet the 
milestones as scheduled and achieve 
desired outcomes of those milestones.

Periodic monitoring of 
the approved plan’s 
implementation.

NA

2.2.10. Security and Information Assurance Plan (Task 2)

16 The contractor shall provide an 
information assurance plan for attaining 
DPS certification and accreditation and 
for maintaining DPS that meets the 
information assurance requirements in 
Attachment C.

a) Submit a draft of information assurance 
management plan thirty (30) days after 
the start of Task 2. Provide revised plan 
fourteen (14) days after receipt of 
Government comments.

b) Provide an Automated Information System 
Security Plan, including a Security Testing 
and Evaluation Plan, and a Systems Security 

Monitor timely 
submission and review 
PMP for acceptability

Successful 
certification and 
accreditation of DPS 
before the scheduled 
service 

NA
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# Performance Objectives Performance Standards Performance Measure Government

Action
Authorization Agreement (SSAA) 270 days 
after the start of Task 2.

implementation. 

2.2.11. User Assistance and Support (Task 2 & Task 3)
17 The contractor shall provide tier 2 level user 

assistance and worldwide support of DPS, 
twenty-four (24) hours a day, seven (7) days 
a week. The contractor shall execute 
procedures for supporting the MTMC 
System Response Center’s Standard 
Operating Procedures (SOPs). 

a) Provide detailed DPS training to MTMC 
System Response Center personnel prior 
to implementation. Provide continuous 
updates as system functionality changes.

b) Prior to implementation, establish a 
liaison capability supporting the MTMC 
System Response Center in assisting 
users and answering questions 
concerning DPS operations. The liaison 
does not have to be a person on-site at 
MTMC.

c) Resolve trouble calls referred by the 
MTMC System Response Center in 
accordance with the MTMC System 
Response Center SOPs in effect at the 
time of system implementation. 

d) Provide the Government representative 
with a weekly summary of users’ calls, 
identifying user problems, trends, 
recommendations for improvement and 
metrics by noon each Monday for the 
preceding week.

Timeliness and 
quality of training. 
Review of test results 
metrics. User 
feedback on quality 
of training. 

NA

2.2.12. User Satisfaction (Task 2 & Task 3) 
18 The contractor shall provide a User 

Satisfaction Measurement Plan for 
measuring user satisfaction (such as user 

a) Submit a draft of the plan to include 
sample surveys thirty (30) days prior to 
delivery of increment 2. Provide revised 

Timely submission of 
the plan and monthly 
reports, to include 

1% reduction of 
monthly invoice for 
each 5% that actual 
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# Performance Objectives Performance Standards Performance Measure Government

Action
surveys or other reporting media), and 
capturing user comments (such as problems 
and potential enhancements). The contractor 
and the Government will mutually agree on 
the customer satisfaction levels to be 
achieved on the system for each user group. 
This agreed upon level will be the 
contractor’s performance target for that 
subsequent period. The contractor shall 
execute the approved plan and provide 
results to the Government.

plan Fourteen (14) days after receipt of 
Government comments. At the beginning 
of each option period the contractor will 
provide a revised plan as required.

b) Conduct monthly surveys and report 
results to the Government. 

analysis and 
recommendations. 
The content of the 
monthly reports will 
provide sufficient 
information on which 
management action 
will result.

level is below 
performance target 
level (Task 3 only)

2.2.13. DPS Software, Hardware, and Telecommunication Components (Task 2 & Task 3)
19 The contractor shall provide a 

Configuration Management (CM) plan 
to manage all components of DPS. 

a) Submit a draft of configuration 
management plan thirty (30) days after 
the start of Task 2. Provide revised plan 
fourteen (14) days after receipt of 
Government comments.

b) Updated plans provided as required 
during the system life cycle.

Monitor timely 
submission and review 
configuration 
management plan for 
acceptability.

NA

20 The contractor shall provide all 
hardware and software required to 
design, develop, test, train, implement 
and support DPS. The contractor shall 
maintain DPS by incorporating, testing, 
and deploying functional, technical, and 
interface changes in accordance with 
the contractor’s configuration 
management plan. Changes include 
those to DPS hardware, software, and 
security and other system upgrades for 
continuous functionality enhancements 

a) The contractor manages changes in 
accordance with CM plan.

b) Notification to the Government of any 
commercial component upgrades thirty 
(30) days prior to product release. Based 
on operational exigencies, shorter 
timeframes may be required by the 
Government.

c) Provide to the Government a DPS 
upgrade plan within thirty (30) days after 

Review of the 
upgrade plan for 
completeness and 
timely compliance.

Monitor and assess 
upgrades and their 
implementation, 
documentation, and 
system performance, 
in accordance with 
upgrade plans and 

NA
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Action
and technology refreshments. The 
Contractor development and 
maintenance shall be in accordance 
with technical standards and 
requirements contained in attachment 
C. Where required the contractor shall 
coordinate with the DECC to insure 
these requirements are accomplished. 

The Contractor shall maintain and 
update user manuals, training materials 
and software, and system 
documentation (e.g., systems 
subsystem specification, database 
specification) as required to keep pace 
with changes to DPS and provide such 
materials at such time as changes 
become available for testing. The 
contractor will update these documents 
based on the results of Government 
testing.

At implementation of each release, the 
contractor shall provide all developed 
source code, and a software version 
description document (SVD) to the 
Contracting Officer Representative 
(COR) in a format approved by the 
Government. 

Once development of software 
enhancements are approved by the 
Government, the contractor will keep 
Government testers (IV&V) informed as 

the release of commercial component 
(COTS) upgrades. Based on operational 
exigencies, shorter timeframes may be 
required by the Government.

d) Provide to the Government all 
upgrades within DPS in accordance with 
approved upgrade plan within thirty (30) 
days of Government approval of the 
upgrade plan.

e) The contractor provided upgrades meet 
all technical requirements in attachment 
C.

f) Executed upgrades cause no 
degradation of performance or 
functionality of the DPS.

g) Updated user manuals, training 
materials and software, and system 
documentation are provided when system 
changes are made available to the 
Government for testing. Revisions to 
these documents must be provided 
fourteen (14) days after receipt of 
Government comments.

h) Source code and SVD provided at time 
of implementation of each release.

releases, CM plan, 
and applicable 
technical standards 
and requirements.
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Action
to the progress and details of the 
change to allow for development of test 
conditions. Mechanism for such process 
will be mutually agreed upon between 
the contractor and the Government. 

• Identify and document upgrades 
and changes to all DPS 
components, including failover and 
COOP.

• Test and deploy configuration 
changes in accordance with 
configuration control and test 
procedures.

• Participate in Government-
sponsored configuration control 
boards and provide impact 
assessments for proposed DPS 
configuration changes as required.

• Provide all DPS system 
administration and technical 
support required to meet system 
operational availability objectives.

• Refresh technology to maintain a 
modern, cost-effective delivery of 
DPS. This should include 
upgrading the DPS with new 
software releases at no additional 
cost to the Government.
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Action
• Maintain DPS to meet all 

information assurance 
requirements as specified 
elsewhere in this statement of 
work.
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Action
2.2.14. Operational Availability (Task 3)
21 The contractor has overall responsibility for 

the operation of DPS. The Government 
recognizes that the contractor does not 
control all aspects of DPS, but is 
responsible for monitoring DPS operational 
availability. DPS operational availability is 
required 24 hours a day, 7 days a week, and 
365 days a year. The contractor is 
responsible for all aspects of DPS except for 
the following:

• Physical plant at Production 
and COOP facilities

• Network and 
telecommunications connectivity at 
the Production, COOP and user 
facilities

• Hardware maintenance at the 
Production and COOP facilities

• Root system administration 
actions at Production and COOP 
facilities, except insofar as root 
access may be provided to the 
contractor by the DECC.

The above exceptions do not relieve the 
contractor of its responsibility to provide 
guidance and assistance for root 
system administration actions at 
production and COOP facilities.

Scheduled maintenance outages shall 
be coordinated with the Government 72 

a) DPS shall meet operational availability 
requirements worldwide 24 hours a day, 7 
days a week, 365 days a year.

b) Scheduled maintenance resulting in 
system outage from the production DPS 
shall not exceed 4 hours per month. 
Based on operational exigencies, longer 
timeframes may be authorized by the 
Government.

c) Problem resolution or unscheduled 
maintenance resulting in system outage 
from the production DPS shall not exceed 
4 hours per month. Based on operational 
exigencies, longer timeframes may be 
authorized by the Government.

d) Availability reporting is accurate and 
timely 100 percent of the time.

Review of scheduled 
reports on system 
operational rates and 
outage reports from 
users.

0.5% reduction in 
monthly invoice for 
each hour over the 4 
hour standards in 
accordance with b) 
and c).  (Task 3 only)



W81GYE-02-R-0022
Amendment 0022

E-28

Requirement Area
# Performance Objectives Performance Standards Performance Measure Government

Action
hours in advance to minimize the 
impact on users. Close coordination 
with the DECC is required to minimize 
overall system down-time. To the 
maximum extent possible, maintenance 
shall be performed in conjunction with 
the DECC maintenance schedule.

Operational availability statistics and 
metrics shall be included in monthly IPRs. 
Availability reporting shall include monthly 
operational availability, scheduled 
maintenance outage (historical for reporting 
month and projected for upcoming month), 
and unscheduled outages.
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Action
2.2.15. Develop, Implement and Maintain a Failover and Continuity of Operations (COOP) Plan (Task 2 & Task 3)
22 The contractor shall develop and 

implement a failover and COOP plan in 
coordination with the DECC. The plan 
should clearly articulate the 
responsibilities of the contractor and the 
Government in executing COOP 
procedures. The contractor is 
responsible for developing materials 
(e.g. manuals, instructions) and training 
DECC personnel on COOP procedures. 
The Failover and COOP systems must 
match the full capability of the 
production system to ensure support of 
the full DPS workload. During 
unscheduled primary system outage, 
DPS shall have High Availability with 
application and database replication 
fail-over to a secondary system to 
ensure zero down-time upon loss of the 
primary system. For scheduled primary 
system outage, switchover to the 
secondary system shall be transparent 
to the user.

a) Submit a draft of Failover and COOP 
plan ninety (90) days after the start of 
Task 2. Provide revised plan fourteen (14) 
days after receipt of Government 
comments.

b) Updated plans provided as required 
during the system life cycle.

c) Implement and periodically test the 
COOP system in accordance with the 
approved plan.

d) Implement the failover capability in 
conjunction with production. 

e) COOP must be in place, tested and 
operational within ninety (90) days after 
DPS goes into production.

f) Operate the failover and COOP 
annually for one week to demonstrate its 
capability to meet COOP requirements. 
Coordinate scheduled operation in 
sufficient time for the Government to 
observe or monitor the switchover.

g) The contractor shall ensure that 
failover and COOP meet the performance 
standards in attachment C.

h) The COOP system data must be no 
more than two hours behind the 

Monitor timely 
submission and review 
Failover and COOP 
plan for acceptability.

Periodic review, not 
less than quarterly, of 
COOP plan and 
observation of 
scheduled COOP 
system testing.

3.0% reduction in the 
applicable monthly 
invoice amount for 
failure to deliver the 
COOP in accordance 
with standard e) 
and/or failure to 
demonstrate failover 
IAW standard f).
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Action
production system. The COOP site must 
be capable of becoming operational within 
two hours of the production system 
failure. 
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Action
2.2.16. Disaster Recovery, Backup and Emergency Restoration (Task 2 & Task 3)
23 The contractor shall provide a backup 

and emergency restoration capability in 
accordance with guidelines provided in 
MTMC’s IM Contingency and 
Emergency Management Handbook. 
This handbook may be viewed in the 
DPS Technical Library. The contractor 
shall clearly articulate the 
responsibilities of the contractor and the 
Government in executing backup and 
emergency restoration procedures in 
the Disaster Recovery Plan. The 
contractor is responsible for developing 
materials (e.g. manuals, instructions) 
and training DECC personnel on 
procedures. 

a) A backup and emergency restoration 
system, which satisfies handbook 
guidelines shall be demonstrated during 
SAT and available NLT thirty (30) days 
prior to DPS going into production.

b) A Contingency Plan, and a Disaster 
Recovery Plan NLT sixty (60) days prior 
to DPS going into production. Provide 
revised plan fourteen (14) days after 
receipt of Government comments.

Periodic observation of 
the system, 
Government testing and 
periodic audit for 
compliance with 
handbook guidelines.

2.2.17. Sustainment Training (Task 3)
24 The contractor shall provide 

sustainment training materials in 
accordance with the training plan. The 
contractor shall provide training 
materials to the Military Transportation 
Schools for development of a 
curriculum.

a) Submit a draft of the training materials 
to coincide with issuance of each major 
release for testing. The contractor shall 
provide training materials covering 100% 
of the functionality that is suitable for the 
intended audience. Provide revised 
training materials fourteen (14) days after 
receipt of Government comments. 

b) The contractor provides updates to 
training materials and tutorials to the 
users fourteen (14) days prior to the 
release of new DPS functionality. 

Timeliness of training 
materials, testing 
training materials, 
and user feedback on 
quality of training. 


